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ACBHSTP-ACSTP-P070(074)E
Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in BUTTE, PLUMAS AND LASSEN
COUNTIES AT VARIOUS LOCATIONS FROM ROUTE 70 AND 191 JUNCTION TO ROUTE 70 AND 395 JUNCTION.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on May 29, 2002, instead of the original date of May 21, 2002.
This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal

and Contract and the Federal Minimum Wages with Modification Number 5 dated 5-10-02. A copy of the modified wage
rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hqg/esc/oe/weekly ads/addendum_page.html

Project Plan Sheets 186, 227, and 228 are revised. Half-sized copies of the revised sheets are attached for substitution
for the like-numbered sheets.

In the Special Provisions, Section 10-1.02, "TEMPORARY SUPPORTS," the third paragraph which read as follow is
deleted:

"At Bridge No. 09-0004, temporary supports shall be used for supporting the diagonal members under
the floor beams when replacing the existing lateral hangers, and also when replacing the hinge hanger bars
in accordance with the details and at the locations shown on the plans."

In the Special Provisions, Section 10-1.02, "TEMPORARY SUPPORTS," subsection "TEMPORARY SUPPORT
DESIGN AND DRAWINGS," the table under item A is revised as follows:

Structure Review Time-Weeks
Bridge No. 09-0002 5
Bridge No. 09-0004 5

In the Special Provisions, Section 10-1.24, "EXISTING HIGHWAY FACILITIES," the subsection "REPLACE
BEARING PADS," including subsections "GENERAL," and "MEASUREMENT AND PAYMENT," are deleted.
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In the Special Provisions, Section 10-1.24, "EXISTING HIGHWAY FACILITIES," the subsection "REPLACE
BEARING ASSEMBLY," including subsections "GENERAL," and "MEASUREMENT AND PAYMENT," are replaced
with the following paragraphs:

"REPLACE BEARING ASSEMBLY

Replacement of existing bearing assemblies shall consist of temporarily supporting the existing bridge,
jacking, and removal and replacement of bearings and lowering the bridge onto the new bearings at North
Fork Feather River at Rock Creek (Bridge No. 09-0002) and at Feather River Bridge at Tobin (Bridge No.
09-0004). Replacement of bearings shall conform to the these special provisions and the details shown on
the plans.

Temporary supports and jacking shall conform to the provisions in "Temporary Supports,” elsewhere
in these special provisions.

Elastomeric bearing pads shall conform to the provisions in "Elastomeric Bearing Pads," elsewhere in
these special provisions.

Isolation bearings shall conform to the provisions in "Seismic Isolation Bearings, "elsewhere in these
special provisions.

Removal of the existing bearing assemblies shall conform to the provisions in "Bridge Removal
(Portion)," elsewhere in these special provisions.

Replace bearing assembly shall be measured by the unit of bearings that are removed and replaced,
complete in place.

The contract price paid per unit for replace bearing assembly shall include full compensation for
furnishing all labor, materials, tools, equipment and incidentals and for doing all the work involved in
removal and replacing bearings (except for furnishing and installing temporary supports, jacking,
furnishing elastomeric bearing pads, and furnishing and installing seismic isolation bearings), complete in
place, as shown on the plans, as specified in the Standard Specifications and these special provisions, and
as directed by the Engineer."

In the Special Provisions, Section 10-1.31, "PILING," subsection "GENERAL," the sixth paragraph is revised as
follows:

"Difficult pile installation is anticipated due to the presence of caving soils, high ground water,
variable river flow elevations, cobbles and boulders, and the requirements of pile embedment into rock. It
is anticipated that hard rock drilling and rock coring will be required.”

In the Special Provisions, Section 10-1.31, "PILING," subsection "CAST-IN-DRILLED-HOLE CONCRETE PILES,"
the third paragraph is revised as follows:

"Permanent steel casings are required at the locations shown on the plans. At North Fork Feather
River Bridge at Rock Creek (Bridge No. 09-0002), permanent casing shall be installed to the elevations
shown on the plans unless otherwise directed by the Engineer. At North Fork Feather River Bridge at
Storrie (Bridge No. 09-0003), if permanent steel casing is not seated on bedrock at the elevations shown on
the plans, the Contractor shall extend the cast-in-drilled-hole concrete piling, including bar reinforcing steel
and permanent steel casing to the top of bedrock elevation. The Contractor shall extend the specified tip
elevation of the cast-in-drilled-hole concrete piling (rock socket) to maintain the length in bedrock as
shown on the plans. The Contractor shall also extend the inspection pipes to 100 mm clear of the bottom to
the drilled or cored hole."
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In the Special Provisions, Section 10-1.31, "PILING," subsection "MEASUREMENT AND PAYMENT (PILING)," the
sixth paragraph is revised as follows:

"When the Engineer directs an increase to the length of a permanent steel casing, said additional steel
casing and additional length of the cast-in-drilled-hole concrete piling, including inspection pipes and bar
reinforcing steel, will be paid for as extra work as provided in Section 4-1.03 D, "Extra Work," of the
Standard Specifications."

In the Special Provisions, Section 10-1.35, "TIEDOWN ANCHORS," the following paragraph is added after the eighth
paragraph:

"For Pulga Bridge (Bridge No. 12-0038), the tiedown shall extend into native materials, below the
bottom of the footing. The 4.6 m minimum unbonded length, as shown on the plans, shall be measured
from the bottom of the footing into native materials."

In the Special Provisions, Section 10-1.50, "CLEAN AND PAINT STRUCTURAL STEEL," subsection "PAINTING,"
subsection "CURE," the twelfth paragraph is revised as follows:

"The total dry film thickness of all applications of inorganic zinc coating and finish coat paint shall be
not less than 200 nm nor more than 400 nm."

In the Special Provisions, "Section 13-1. RAILROAD RELATIONS AND INSURANCE REQUIREMENTS,"
subsection "RELATIONS WITH RAILROAD COMPANY," the sixteenth paragraph is revised as follows:

"Blasting shall not be used."
In the Proposal and Contract, the Engineer’s Estimate Item 62 is revised as attached.
To Proposal and Contract book holders:

Replace page 6 of the Engineer's Estimate in the Proposal with the attached revised page 6 of the
Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract holders to ensure that each
receives it.
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If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachment



ENGINEER'S ESTIMATE

02-3016U4
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
61 500050 TIEBACK ANCHOR EA 1
(S)
62 500060 TIEDOWN ANCHOR EA 92
(S)
63 510051 STRUCTURAL CONCRETE, BRIDGE | M3 60
() FOOTING
64 510053 STRUCTURAL CONCRETE, BRIDGE | M3 1160
(F)
65 511106 DRILL AND BOND DOWEL M 1010
66 048940 CORE AND BOND DOWEL (EPOXY EA 322
S) CARTRIDGE)
67 048941 DRILLED HOLE (25 MM) M 19
68 048942 DRILLED HOLE (50 MM) M 90
69 515041 FURNISH POLYESTER CONCRETE M3 29
OVERLAY
70 515042 PLACE POLYESTER CONCRETE M2 1140
() OVERLAY
71 515072 CORE CONCRETE (0 - 50 MM) M 43
(S)
72 515073 CORE CONCRETE (51 MM - 100 MM) | M 1
(S)
73 515075 CORE CONCRETE (151 MM - 200 MM) | M 8
(S)
74 048943 CORE AND BOND THREADED ROD M 260
(S)
75 518042 REPLACE BEARING EA 4
(S)
76 048944 REPLACE BEARING ASSEMBLY EA 4
77 519117 | JOINT SEAL (MR 30 MM) M 16
(S)
78 519126 JOINT SEAL ASSEMBLY (MR 80 MM) | M 17
(S)
79 519144 JOINT SEAL (MR 50 MM) M 49
(S)
80 520102 BAR REINFORCING STEEL (BRIDGE) | KG 162 700
(S-F)
6

REVISED PER ADDENDUM NO. 3 DATED MAY 16, 2002




